NEW YORK STATE OF OPPORTUNITY. Office for People With Developmental Disabilities

KATHY HOCHUL
Governor

WILLOW BAER
Acting Commissioner

September 25, 2024

Re: **2024-2029 Camp Harriman Dam Inspection Services in Green County - RFQ TAC 100824**

Questions and Answers:

Below is a compilation of the questions received for this bid. Questions that were repeated, or of a recurring nature, were consolidated. Thank you very much in your interest.

1. **Question**: **Will a Cover Letter, Experience, References, Insurance Certificates, Cost Proposal, and Mandatory Documents in our submission suffice? Please confirm where we can find the Cost Proposal.**

   Answer: At the time of submission, the Office for People With Developmental Disabilities (OPWDD) will require the Cost Proposal Form and the Contractor Information (pages 21 and 22 of RFQ TAC 100824). We request that the Mandatory Supporting Documents, which includes References and a Vendor Responsibility Questionnaire, be submitted at the same time. Additional information and documentation may be requested by OPWDD from the vendor that supplies the lowest Total Contract Cost for Camp Harriman Dam Inspection Services.

2. **Question**: **Can I email my submission?**

   Answer: Yes. Email submissions, with a subject line that references RFQ TAC 100824, can be sent to Heather.L.Clausen@opwdd.ny.gov and eny.nyc.li.contracthub@opwdd.ny.gov.

3. **Question**: **Can you provide the current Emergency Action Plan (EAP)? How old is it?**

   Answer: The EAP was last updated in July of 2024 and the full document will be provided upon contract award. The inundation maps from the EAP are being provided to bidders in advance and are attached as document "Camp Harriman Inundation Maps".

4. **Question: Has an Engineering Assessment (EA) previously been developed for the Camp Harriman Dam? If so, what was the date of the EA? Will the EA be released to bidders for review?**

   Answer: The previous EA was completed in December 2015, and revised in 2018. Please refer to the attached document titled "CampHarrimanDam.RevisedEA-Final2018".

5. **Question: Existing records indicate that the dam was originally constructed circa 1912-1913. Have any major repair rehabilitations been implemented and when.**

   Answer: Please refer to section *2.1.1 History* of the attached EA. No major repairs have been conducted since this EA was completed.

6. **Question: Have subsurface soil borings been collected and/or a geotechnical investigation been performed in the past? Has a slope stability analysis been performed of the earthen embankment? If so, what are the dates of the analyses?**

   Answer: Please refer to sections *7.2 Geotechnical Investigation*, *7.3 Slope Stability Analysis,* and *Appendix D – Test Boring/Coring Logs* of the attached EA.

7. **Question: Has a structural stability analysis been performed of the concrete spillway structure and the abutment wingwalls? If so, what are the dates of the analyses?**

   Answer: Please refer to *Appendix F – Spillways Stability Analysis* of the attached EA.

8. **Question: Has a hydrologic, hydraulic and dam breach analysis been performed and downstream inundation mapping been prepared? If so, what are the dates of the most recent analyses.**

   Answer: Please refer to *Appendix C - Hydrologic and Hydraulic Calculations* of the attached EA. Inundation maps, dated October 2010, are attached as document "Camp Harriman Inundation Maps".

9. **Question**: **Do we need to consider the dam at Colgate Lake? Does Colgate Lake have a different owner? Will it breach or do we assume that it holds?**

   Answer: Colgate Lake Dam is not owned by OPWDD. As it is located downstream from Camp Harriman Dam, contact information is contained in OPWDD's EAP Emergency Notification Flowchart. Minimal references to Colgate Lake Dam can also be found in the attached EA.

10. **Question**: **Will we have access to the latest inspection report?**

    Answer: The "Camp Harriman May 2024 DEC Inspection Report" will be provided upon contract award.

Respectfully,

Heather L Clausen, CMS 1
Contract Management Unit
(845) 877-6821 ext. 3625
(845) 877-3044 (fax)
heather.l.clausen@opwdd.ny.gov